RESOLUTION: 143-12

RESOLUTION AUTHORIZING AGREEMENT FOR CERTAIN
PROFESSIONAL SERVICES ADOPTED BY THE BOROUGH OF

CLAYTON

WHEREAS, there exists a need for specialized services on behalf of the

Borough of Clayton; and

WHEREAS, funds are or will be available for this purpose; and

WHEREAS, the Local Public Contracts Law, N.J.S.A. 40A:11-1 requires

that notice with respect to contracts for Professional Services awarded without

cbmpetitiVe bids must be publicly advertised.

NOW, THEREFORE, BE IT RESOLVED by the Mayor and Council of

the Borough of Clayton, County of Gloucester, and State of New Jersey as follows:

1.

That Sickels & Associates, Inc., of Woodbury, New Jersey is hereby
hired to provide engineering services for Reconstruction of W.
Chestnut Street — Proposal No. 2012-36, Phase VI, for the Borough of
Clayton in an amount not to exceed $14,950.00.

The term of this contract shall be from July 12,2012 to July 11, 2013,

The Contract is awarded without competitive bidding as a
"Professional Service" in accordance with the Local Public Contracts
Law, N.J.S.A. 40A:11-11-5(1)(a), and the Fair and Open Process
because it is for services performed by persons authorized by law to

_ practice a recognized profession.

A copy of this resolution as well as the Contract shall be placed on file
with the Clerk of the Borough of Clayton.

A notice in accordance with the Local Public Contracts Law of New
Jersey shall be published in The Sentinel or Gloucester County Times.

The Mayor and Clerk of the Borough of Clayton are hereby authorized
to execute a Confract outlining the above on behalf of the Borough of
Clayton.



ADOPTED at a meeting of the Mayor and Council of the Borough of
Clayton, County of Gloucester, and State of New Jersey on July 12, 2012,
| BOROUGH OF CLAYTON

ZF

- THOMAS BIANCO, Mayor
Attest:

CHRISTINE NEWCOMB, Borough Clerk




CERTIFICATE OF AVAILABILITY OF FUNDS

From: Donna Nestore, Chief Financial Officer, Borough of Clayton

To: Mayor and Courcil, Borough of Clayton

Re:  Sickels & Associates — Proposal No. 2012-36 Phase VI
AMOUNT OF CONTRACT: $14,950.00

Any expenditures required for the above referred contract are properly chargeable to
NJDOT Trust Grant ~ Reconstruction of W, Chestnut Street.

I hereby certify that, as of this date, adequate funds have been appropriated in said
line and are available to satisfy the expenditure required for the above referenced

contract.

DONNA NESTORE
Chief Financial Officer
Borough of Clayton

Dated: July 12,2012



April 1 1,2012 e

Borough of Clayton
125 N. Delsea Drive
Clayton, New Jersey 08312

Attention; Mayor and Council-

Reference: ~  Proposal for Professional Services
' NJDOT Municipal Aid Program
Reconstruction of W. Chestnut Street.
- 8&A FileNo. C-111 :
S&A Proposal Number 2012-36

Dear Mayor and Council:

Sickels & Associates, Inc. would like to thank you for the opportunity to offer thls proposal
for. surveying and engineering services in connectlon with the above referenced project,

, It is our understanding that the Borough wishes to proceed w1th the Reconstiuction of West
Chestnut Sireet per the NJDOT approval of $175,000,00 for the reconstruction of same. Governor
Christie’s letter, dated March 26, 2012, to Mayor Bianco confirmed the approval of said amount, -
“The Botough’s application requested $175,064.50 for consttuction and $26,259.67 for construction
inspection and material testing for the project. Within said amount, this office’s construction
managements fees: were included in accordance with NIDOT regulations, As reflected in the
NJDOT’s altlocation, the construction management fees were not funded. It appears the construction
management fees will be the responsibility of the Borough unless the portion of the grant used for
construction is reduced. The DOT pérmits up to 15% of the COnstructlon costs to be reimbursed by
" the DOT through the grant money. '

Therefore, we have prepared the following proposal for the various surveymg and
engineering services that we anticipate will be required on the above referenced project. Said.
services are based upon Sickels & Associates, Inc.’s understanding of the project as described herein.

Due to the reduction in funds from the NIDOT, the construction plans will be prepared with
two (2) phases/contracts, in an attempt to maximize: the constructlon length.

Sherwood Mews * 833 Kings Highway
Woodbury, New Jersey 08096-3110
(856) 848-6800 FAX (856) 848-8520
www.sickelsassoc.com-

Enginicers ¢ Planners ® Surveyors



Reference:  Proposal for Professional Services - April 11, 2012
NJDOT Municipal Aid Program Page 2
Reconstruction of West Chestnut Street '

S&A File No, €-111 ) |
S&A Proposal Number 2012-36

If the Clayton Police Department determines it is necessary for their services with
respect to traffic control, the associated costs are the résponsibility of the Borough. The
NJDOT has indicated any costs for the use of the Clayton Police Department can not be paid

for by the grant funding

. For eas¢ of review, the proposal is organized in the following mannet; Our Understandmg of
the Project, Descr1pt10n of Servwes, Consultmg Fee and Terms and Conditions.

-.-—na-——.——.————-——-—-——

The progect will involve the milling of the road resurfacing it with hot mixed aSpha]t replace
damaged curb, install new handicap ramps at the interscctioris, install painted crosswalks and *
signage, The Borough has utilized Borough funds to resurface the roadway at the elementary school
entrance. The project will enable the Borough to contmue the improvements from the school
entrance to the intersection with Franklin Street.

We request the Borough jet the existing stotm water structures on West Chestnut Street so
that we -can deterniine if the structures need to be feconstructed. We will also look to see if

- additional storm pipes can be added at Roosevelt and Franklin Streets to allow for future storm water
system extensions.* :

“Our approach fo.this project as outliried in the Description of Services qonsiéts of the
following six (6) phases. '

" PHASE 1 Topogtaphical Survey & Base Plan Preparation
PHASE It | Construction Design |
PHASE III ~ Regulatory Permits and Approvals
PHASE IV Final Construction Plans |
PHASE V B1d Administration

PHASE V1 Contract Administration/Construction Observation



Reference:  Proposal for Professional Services April 11,2012
NJIDOT Municipal Aid Program : Page 3
 Reconstiuction of West Chestnut Street '
S&A4 File No. C-111
S&A Proposal Number 2012-36

For the purpose of defining the extent of services whlch ‘may be required. for completion of
the surveying, engineering and design of this project, this proposal assumes that all necessary
construction will be let out for public bid. As such, contract documents and technical specifications
required for publie bidding purposes will be prepared.

-Qur proposal does not include performing test pits to verify locations of utilities and services,
nor does it include a soil investigation program to -identify subsurface soil conditions &and
groundwater levels. Sickels & Associates, Inc. will assist thé Borough in obtaining proposals from
others if such services are deemed necessary.

DES.CRIPTION OF SERVICES:

“Based on the above project description, our scope of services will include the following
actlvmes

PHASE I  TOPOGRAPHICAL SURVEY & BASE PLAN
SECTION_ 1.0 AVAILABLE INFORMATION

1.1 Request and obtairi avallable information from Municipal agencies such as
as-built plans and tax maps’ for use in preparing base plans. -

1.2 Call for utility markout of area in ‘que”stiion_ prior to initiation of field work.
We will require the Borough Public Works Depattment to field markout the
existing water and sewer mains and services.

SECTION 2.0 TOPOGRAPHIC SURVEY

2.1  Establish horizontal and vertical ground controls for survey of the project area
by establishing two GPS points along the project. Provide a minimum of two
(2) bench marks for the construction stake out of the project.

2.2 Bstablish approximate location of right-of-way and property boundaries
within and adjacent to the project area based upon available tax map
information, Monumentation, if present, will be field located and identified
but will not be verified since the roadway will be reinstalled in the same
location.



Reference:  Proposal for Professional Seyvices April 11, 2012
NJIDOT Municipal Aid Program o Page 4
Reéconstruction of West Chestnut Street , '
S&A File No. C-111
S&A Proposal Number 2012-36

2.3 Obtain topographic information by field survey to locate and identify
- pertinent features within and 1mmed1ately adjacent to the right-of-way, where
. required.

24  Obtain spot elevations at fifty (50) foot intervals to deﬁne the proﬁle of the
existing centerllne, curbline, sidewalk and right-of-way.

2.5 " Investigate and identify by field sut'vey the locatlon, elevation, size and type
‘ of all visible and/or accessible utilities; water rnams, samtary and storm
drainage facilities within the project limits: ‘

SECTION 3.0 PREPARATION OF BASE PLAN S

3.1 - Prepare base plans using Auto CAD Software showing the overall project
limits, Right-of-Way and property. line locations and elevations to develop
plans and profiles,

3.2  The plans and proﬁles sha]l be prepared at a minimum scale of 1”7 = 30
(hotizontal scale) and 17= 3 (vertical scale).

33 Submit utility base. plans to respective Municipal and Utility agencies for
review and verification of information shown thereon.

PHASE I - PRELIMINARY PLANS -

The scope. of this Phase includes preparation of preliminary desigh plans and technical
documents. _

SECTION L0 PRELIMINARY DESIGN

1.1 Request and obtain from Borough Tax Assessot’s office current information
such as lot and block designations, names and addresses of pro_perty owners.

1.2 Upon completlon of the base plans in Phase I, determme locations of curb and
driveway apton removal.

1.3 Based upon comments generated in Item 1.2, design horizontal and vertical
alighment of the proposed roadway. Verify existing drainage system and
adjust to new alignment. Design details for typical road and curb
construction and restoration.



Reference:  Proposal for Professional Services April 11, 2012
NJIDOT Municipal Aid Program - ' Page 5
Reconstruction of West Chestnut Street
S&A File No. C-111
S&A Proposal Number 2012-36

14 Design soil erosion and sediment control measures and prepare necessary

narrative,
SECTION 2.0 CONSTRUCTION DESIGN PLANS

2.1 Prepare tiecessary preliminary construction docurhients. Drawings which may
be required on this ptoject are:

a. Cover Sheet with Project Title and Key Map.

b. Construction Plans and Proﬁles.

c. Cor'ist'fru,ction Detail Sheets.

d. . Soil Erosion and Sediment Control Plans.

e. Detail Sheet for Soil Erosion and Sedfmcnt Control.

2.2 Prepare standard and technical specifications.

SECTION 30 CONSTRUCTION DESIGN SUBMISSION

3.1 Upon completion of.preliminary design, submit two (2)-sets of preliminary
plans to the Borough for review and comment. Arrange and atiend meeting
with Borough: and local residents to review proposed design. Revise plans as
required to address review comments and resubmit for Borough’s acceptance.

3.2 Prepare estimate of bid quantities and construction costs,

3.3 Based on reviéw commients, confirm the general scope, extent and chara'ctér
of the project with the Borough prior to. proceeding with the Phase IIL.

PHASE 111 REGULATORY PERMITS AND APPROVALS

The scope of this Phase includes preparation and submission of applications and support
documents.



Reference:

Proposal for Professional Services April 11, 2012
NIDOT Muiicipal Aid Program ' Page 6
Reconstruction of West Chestnut Street

S&A File No. C-111

S&A Proposal Number 2012-36

SECTION 1.0 APPLICATIONS AND SQ‘ BMISSIONS
1.1 Prepare and submit necessary appllcatlons and support, documents prepared

12

herein, and assist in procuring required permits and approvals relating to the

~ design and implementation of the project. Permits and/or approvals which

may be required are:

a. Certification from Soil Consetvation District.

b. New Jersey Department of Transportation,

Based on review comments, confirm the general scope, extent and character
of the.project with the Borough prior to procéeding with Phase IV,

IV  FINAL CONSTRUCTION PLANS

~ The scope of this Phase inblude_s preparation of final plans for construction purposes:

SECTION ~ 1.0  DESIGN FINALIZATION AND SUBMISSION

1.1

1.2

1.3

PHASE

Based on. preliminary and- governmental review comiments, revise and
finalize construction drawings listed in Phase II and finalize - design
documents for public, bidding purposes.

_ Submit final construction plans to respective Munici]ial and Utility agencies.

Prepare Contract Documents consisting of Notice to. Bidders, Bid Form,
Contra¢t Forms and General and Supplemental Conditions.

V  BID ADMINISTRATION

Assist the Borough with the bidding process by:

PHASE

1. Attending Bid-Opening Meeting.
2. Reviewing bids for completeness.
3 Tabulate bids and recomme‘nding aware,

VI CONTRACT ADMINISTRATION/CONSTRUCTION
OBSERVATION

Assist the Borough during the construction process by:

1.

2

b

Attending the pre-construction conference.

Complete NJDOT Applications for initial 75% grant disbursement,



. Reference:  Proposal for Professional Services April 11, 2012
' NJDOT Municipal Aid Program " Page 7
Reconstruction of West Chestnut Street '
S&A File No. C-111
S&A Proposal Number 2012-36

3. Reviewing contractor’s vouchers and recommending payment.

4, Combination of Full time and part time observation and coordmatlon during
onstructlon activities with the Borough and the Contractor.

5. Preparing observation reports identifying the progress of the project and any -
observed deviation-from the contract documerits.

6. Preparing interim and final list of quantities to reﬂect those actually
constructed based upon observation reports and field measurements,

7. Upon substantial completion, conduct an mspeetlon of the work for
conformance with the contract documents and issue a punch list of any
defects and/or deficiencies to the Borough.

" 8. Upon notlﬁcatlon that punch list items have been completed, conduct a final
inspection for conformance with the contract documents and issye a
recommendatlon of acceptance : :

9. Close out praject and submit final change order to NIDOT for final release of
remaining grant fundmg

CONSU‘L—TiNG FEE FOR SERVICES RE-NDERiED

. Based on the understandlng of the project and descrlptlon of service, our total consulting fee
to eomplete the various activities described herein is estimated at $29, 800. 00 plus the cost of
reimbursable expenses which will be invoiced separately.

Said consulting fee is apportioned in accordance with the following breakdown:

Phase I Topographical Survey&Base Plan

Preparation | $ 3,050.00
Phase II Preliminary Design ' $ 8,000.00
Phase III Regulatory Permits & Approvals $ 1,050.00
Phase TV Final Construction Plans $ 1.575.00

SUBTOTAL ' $ 13,675.00



Reference:  Proposal for Professional Services _ April 11,2012
NJDOT Municipal Aid Program Page 8
Reconstruction of West Chestiut Street ' :

S&A File No. C-111 '
' S&A Proposal Number 2012-36

P—hase' Vv Bid Adm‘iniotration ' 2 $‘ 1,175.00
,Phoé'e VI -Contract Administration/‘ . - :

' Construction Observation - $14.950.00
SUBTOTAL | $ 16,125.00
TOTAL , - $ 29,800.00

Please note the estimated cost of the NJDOT pavemerit core analysis is $1,550.00. The cost -
for this service, requu'ed by the NJDOT, is part of our Phase VI in this Proposal. The Conttdct
'Admlmstration/()bservauon along with pavement core analysis are relmbursable from the NJDOT if
all of the grant funding is not used for constructlon :

_ Work performed under PHASE VI Contract Admlmstratlon and Construction Obseivation

will be invoiced monthly at the houtly rates per our Annual Fee Schedule. We estimate that the
constructiofi can be substantially completed within approximately sixty (60) construction days. We
ariticipate that a qualified observer will be required full time during the reconstruction of the roadway
and curbing, estimated five (5) days and 4 hours a day for the remainder of the construction which
includes the installation .of the curb, strlpmg and restoration, If the project time goes beyond the
above limits or the, Borough/Coritractor requires additional observation, said work will be invoiced at
the hourly ratcs per out Annual Tee Schedule upon authorlzatlon by the Borough

- The above fee is our estimate of the normal services necessary to complete the project based
upon the cost estimate and scope of work the NJDOT. However, should the need arise for additional
work by virtue of major revisions or redeSIgn as required by the reviewing agencies, ot should '

.additional services beyond those outlined in the Description of Services be required, then said work
will be considered as.extra and mvmced as Additional Setvices at the hourly fates per our Annual
- Fee Schedule.

Sickels & Associates is prepared to commefice work immediately upon receipt of
authorization. This proposal assumes that authorization to proceed will be issued within'sikty (60)
days from the date of this proposal. The terms and conditions of this proposal shall remain in effect
for sixty (60) days.

We have enclosed one (1) signed original and two (2) signed*coﬁics of this proposal. If you
are in agreement with our Description of Services, Consulting Fee Schedule, Terms and Conditions,
please execute one (1) copy as our formal authorization to proceed and return same to this office.



Reference:  Pioposal for Professional Services April 11, 2012
NJIDOT Municipal Aid Program \ Page 9
Reconstruction of West Chestnut Street
S&A File No. C-111 ‘

S&A Proposal Number 2012-36

We would like to thank you for the opportunity to offer the seivices of our fitm and we look
forward to-working with you. - Should you have any questions or requrre further information, please
contact us at (856) 848-6800.

Very truly-yours,
SICKELS, & ASSOCIATES, INC.

' ZI%R Brunermer, PE, CME

President

MRB:gl

Enclosures Terms and Conditions
Annual Fee Schedule

cc:  Sue Miller, Administrator .~
Donna Nestore; C.F.Q.

Christine Newcomb, Borough Clerk
Patricia Owens, S&A, Inc.

File: 2012-36



Reference:  Proposal for Professional Services April 11,2012
NJIDOT Municipal Ald Program Page 10
Reconstruction of West Chestnut Street '

S&A File No, C-111 .
S&A Proposal Number 2012-36

PROPOSAL ACCEPTANCE & NOTICE TO PROCEED

, , Having 'revigéwed the proposal for the various surveying services, including the Terins and
Conditions of the Service Agreement which is a part thereof, acceptance of the proposal is hereby
confitmed. Sickels & Associates, Inc, isauthorized to proceed with the work.

@ ‘_ l),‘*#‘ day of %W(ta/ , 2012
By: 7@&&&&60 M@/ime_.

SIGNATURE TITLE

Aécepted this

NAME (PLEASE PRINT OR TYPE)

COMPANY

"ADDRESS

PHONE NUMBER FAX NUMBER

CLIENT'S E-MAIL ADDRESS



SIC QELS Rl
SBOCIATES, o

©  Engineers * Planners ® BSurveyors

Reference:  Proposal for Professional Services
NJDOT Municipal Aid Program
Reconstruction of West Chestnut Street
S&A File No. C-111

- 8&A Proposal Number 2012-36

ARTICLE 1.0 - AGREEMENT: .

1.1 The contents of the proposal mcludmg Our Understandmg of the Project; Descrlptlon of
Services, Consulting Fee, Terms aid Conditions of Service Agreement and Annual Fee
Schedule, together with any. addenda o same, constitutes the entire AGREEMENT between

© the BOROUGH OF CLAYTON hereinafter referred to as the CLIENT and- SICKELS &
ASSOCIATES, INC., hercinafter referred to as the ENGINEER. Nothmg herein is to be
construed to be mferred or implied.

ARTICLE 2.0 - CONSULTING FEES REPRODUCTION COST &
APPLICATION FEES

2.1 . CONSULTING. FEES CLIENT and ENGINEER agrée that the fees quoted in Fees for
. Services Rendered Section of the Proposal for Professtonal Services are fair and reasonable
and necessary to complete the project phases outlined in the Description of Services.
Services requested and/or provided beyond said tasks shall be considered as extra and treated
as Additional Serv1ces under Article 4.0, ‘

2.2  SPECIAL CONSULTANT FEES: All consultant fees for special services such as Floodplain
- Determinations and Delineations; Environmental Assessment/Aud1ts aid Impact Statements,
Natural Resource Inventories, Archaeological or Historical Investigation; Traffic
Assessment/Impact Statements; Matetial Sampling, Coring and Testing; and Construction
Management, Inspection, Monitoring and Observation shall be borne and paid directly by
CLIENT.

Shetwood Mews * 833 Kings Highway
Woodbury, New Jersey 08096-3110
(856) 848-6800 FAX (856) 848-8520
www.sickelsassoc.com



2.3

24

2.5

PRINTING AND REPRODUCTION COSTS: All rebroduotion and printing costs will be
invoiced to CLIENT according to the following rates: $0.20 fot each photo copy, $2.70 for
each 24 inch by 36 moh bluelined print and $24.00 for each 24 inch by 36 inch mylar and
cloth

REIMBURSABLE EXPENSE: All expenses incurred. in providing setvices to or-on behalf
of the CLIENT on the project, including, but not limited to mileage, travel, express and

~certified mail, certified owners list, . photography, assessment maps, aerial maps and

sampling, testing and laboratory fees shall be the responsibility of the CLIENT and shall be
invoiced accordingly. A surcharge of twenty percent (20%) shall be added to all such

" invoices.

APPLICATION FEES: The payment of all application fees shall be the reSponsibi;lity of the

~ CLIENT and sh_all be paid directly by CLIENT to the applicable agency or board.

ARTICLE 3.0 - PRICE GUARANTEE:

3-1

32

The proposal assumes that wrltten authorlzatlon to proceed and the requlred retamer ‘amount
will Be received from the CLIENT, by ENGINEER, within thirty (30) calendar days from the

date ‘of the Proposal. The Terms and Conditions of the Proposal shall r¢main in effect and

may be accepted by CLIENT for thirty (30) cdlendar days from sald date.

If the ;PROPOSAL ACCEPTANCE & NOTICE TO PROCEED is not executed and returned,.
along with the required retainer, to ENGINEER, within thirty (30) calendar days from of the
date of same, Sickels and Associates, Inc., reserves the right to revise the Terms and
Condltmns 1nclud1ng any and all fees and/or costs quoted herein,

ARTICLE 4.0 - ADDITIONAL SERVICES:

4l

42

7' Any and all services prov1ded by the, ENGINEER on behalf of the CLIENT, othier than that
specifically outlined in the Descrlptlon of Services, shall be invoiced to CLIENT on a time
~and material basis according to the prevailing hourly rates on our Annual Fee Schedule, as

pubhshed or as attached hereto and made a part hereof.

A reasonable amount of revisions and/or modifications is antlclpated to address comments of
the reviewing agencies. Any revision ‘and/or modification that are required due to omission
or error by ENGINEER will be revised and/or modified under the terms of the Agreement.
Any revision and/or modification that mgmficantly affect and/or alter the original design
when such revision and/or modification is due to causes beyond ENGINEER 's control shall

- be considered Additional Services and shall be invoiced as such.



4.3

Prior to increasing the original scope of services or initiating any major revision,
modification or change, ENGINEER will submit a change otder to CLIENT for authorization
to proceed with the additional work, CLIENT shall furnish, or direct ENGINEER to provide
the necessary Additional Services within a reasonable time so as not to delay the services of
ENGINEER. '

ARTICLE 5.0 - RETAINER, PAYMENT OF FEES AND EXPENSES

5.1

52

5.3

54

5.5

5.6

A retainer will not be required prior to ENGINEER'initiating work,

The ENGINEER will submit to the CLIENT invoices for printing and reproduction costs
and reimbursable expenses incurred. Invoices may be submitted monthly, CLIENT shall
have sufficient available funds to pay all fees assoclated with the Agreement.

‘The CLIENT is financially responsible for all expenses mcurred by the ENGINEER as a
result of the ENGINEER"S providing service to the CLIENT or on behalf of the client, in
accordance with the Proposal, Agreement, Description of Services, and. services related
thereto, or in acoordance with any amendments or revisions to the Description of Services.
These costs shall include, but shall not be limited-to, printing and reproduction costs, travel
éxpenses, mileage expense, express and certified mailing cost, coutier costs, the costs of
cbtaining any mailing list ot other information from any agency or board, photography costs,
the costs to obtain any assessment maps, aerial maps and the costs of any sampling, testing
and/or ]aboratory fees or any othet costs incurred o behalf of the CLIENT

Payment in the full amount, must be received within thirty (30) calendar days from the date
of the invoice. Théreafter, interest will be added to the outstandmg balance at the raté of one

" and one half percent (1 - 1/2%) per month for  total of eighteen percent (18%) per annum. *

Payment of fees shall be madé consistent with the terms of the Proposal for Professional
Services: Interest at the rate set forth herein shall be added to any outstanding balance that i is
past due. -

CLIENT must submit in writing to ENGINEER by certified mail all ‘comments or
discrepancies relative to any fee or expense being invoiced within ten (10) calendar days of
the date of the invoice. If.no discrepancy or errots is teported with said period, the account -
will be considered correct.

Invoices for costs and expenses will be considered delinquent if payment is not received
within forty five (45) calendar days of the date of the invoice. Delinquency will constitute
just cause for cessation of work, and may at the option of ENGINEER be conmdered as
termination of the Agreement by CLIENT.



3.7

5.8

In the event that any account remains delinquent more than forty five (45) calendar days,
ENGINEER may turn the account over o an agency and/or legal counsel for collection. In
such case, there shall be added to the amount due, a minimur sum of fifteen percerit (15%)
of the outstanding balance. CLIENT agrees that this amount is a reasonable minimum
amount for collection and legal fees. The CLIENT hereby agrees that CLIENT will be
responsible to pay ALL costs incurred by ENGINEER to collect any delinquent or
outstanding balances, which shall include, but not be limited to, legal fees and costs, expert

- fees, court costs, any and all other costs related to the collection of delmquent or outstanding.

balances owed by the CLIENT.

If CLIENT has not made payment of delinquent or outstanding amounts due in accordance
with the provisions of this section, the ENGINEER, after providing written notice of it's
intent to do so, may discontinue or terminate providing any and all engineering services to

‘the CLJENT, solely at the discretion of the ENGINEER. CLIENT ACKNOWLEDGES
. NOTICE OF THIS PROVISION, BY INITIALING SAME BELOW, AND AGREES TO

RELEASE THE ENGINEER FROM ANY LIABILITY RESULTING FROM THE
ENGINEER TERMINATING SERVICES RESULTING FROM THE CLIENTS FAILURE
TO MAKE PAYMENT.

CLIENT INITIALS

-ARTICLE 6. 0 - TERMINATiO-N"OF 'SERVICE.S

6.1

6.2°

This Agreement is subject to termination by either party upon seven (7)- days written notice in
the event of substaritial failure by the other party to perform or to meet their obllgatlons in
accordance with the térms and conditions hereof through no fault of the terminating patty. In
the event CLIENT terminates the Agrecment said notice must be submitted to ENGINEER
by certified mail

In the event of termination, CLIENT shall make payment to ENGINEER consistent with the
terms and provisions of the Proposal for Professional Services.

ARTICLE 7.0 - CLIENT'S RESPONSIBILITY:

7.1

72

CLIENT shall provide ful'l- information as to his requirements for the pro_;ect and shall assist
ENGINEER by placing at his disposal all avaxlable information pertinent hereto prior to
entering into the Agreement.

CLIENT shall furnish to ENGINEER as required by him for performance of his Basic
Services, data prepared by services of others, such as soil investigations and subsurface
explorations, material and equipment requirements, appropriate professional interpretations
of property, boundary, easement, right-of-way, topographic and utility surveys and property
descriptions, zoning and de¢d restriction, and other special data or conciliation not covered in
ENGINEER 'S Basic Services, all of which ENGINEER may rely upon in performing his
services.



7.3

7.4

7.5

7.6

8.1

8.2

8.3

CLIENT shall examine all studies, reports, sketches, drawings, specifications, proposals and -
other documents presented by ENGINEER, obtain advice of legal and insurance counsel, and
any other consultant as CLIENT deems appropriate for such examination and render in
writing decisions pertaining thereto within a reasonable timie so as not to delay or hinder the
services of the ENGINEER.

CLIENT shall furnish approvals and permits from all governmental authorities having
jurisdiction over the project and such approvals and consents from others as may be

-necessary for 1mplementat10n and/or completion of the prOJect

CLIENT shall guarantee access to and make all provisions for ENGINEER to enter upon

- public and private propetty as required for ENGINEER to peiform his services.

- CLIENT shall give prompt written notice to ENGINEER whenever CLIENT observes or

otherwise becomes aware of any defect in the project,

ARTICLE— 8.0 - REPORTS, DESIGNS, PLANS & RELATED DOCUMENTS

All documents which are subject to the Agreement shall be prepared in a proféssional -
workmanlike manner and based on aceepted, current Surveying and Planning practices and
where not specifically directed otherwise by CLIENT, will conform to applicable
r‘equirem'ents of current, published ordinances and regulations of the various review agencies,

No representatlons and/or express or implied warrantles .are made to CLIENT by
ENGINEER as to the success, approval or the issuance of permits or .approvals on any
application submitted by CLIENT, or on his behalf, based in whole or in part upon the

, repor'ts studies, desi'gns,'p‘lans and/or related.'documents' prepared by ENGINEER.

All documents prepared by ENGINEER pursuant to the Agreement shal] be the sole property
of ENGINEER until payment, on any unpaid balance, is made in full by CLIENT. CLIENT
agrees that until payment is made in full, he shall have no proprietary interest in any
document prepared by ENGINEER. CLIENT hereby agrees that the ENGINEER shall have
the absolute right to request return of any and all docutnents prepared by ENGINEER and
submitted to Municipal, County, State and/or other partles on behalf of CLIENT in the event
of non-payment of outstanding fees by CLIENT.
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ARTICLE 9.0 - COMPLIANCE WITH. REGULATIONS, APPROVALS AND

9.1

9.2

PERMITS

. All work will be performed in accordance with cutrent applicable Municipal and County
‘Ordinances and State Regulations relative to the work.

On request of CLIENT, ENGINEER may prepare an outline of various approvals and permits
that may be required to implement construction of the improvements designed by

- ENGINEER. However,; because of ever: changing rules and regulations of the various

approving agencies, the ENGINEER does not guaranty the completeness of same. The
ENGINEER further advises the CLIENT to obtain legal counsel to guide the CLIENT in
furtherance of the laws, rules, regulations, ordinances, and other requirements related to it's
project. Legal counsel should be obtained to review said outline and ¢ertify completeness. -

ARTICLE 10.0 - LIMITATION OF LIABILITY AND'INDEMNIFICATION

10.1

10.2

CLIENT and ENGINEER have contemplated the risks, rewards and benefits of the Project.
In view of this fact, the parties have airived at an acceptable fee for the services to be
rendered under the Agrgement.  In so doing, thie risks have been allocated such that the
CLIENT agrees, to the fullest extent permitted by law, the ENGINEER 's liability to the
CLIENT for any and all injuries, ¢laims, losses, expenses, damages, or claim expenses arising
out-of the Agreemetit from ary cause or causes shall not exceed the total fee received for the
services rendered under the’ Agreement Such causes include,.but are not limited to the
ENGINEER ‘s neghgence etrots o omissions, strict liability, breach of. contract or breach of
watranty,. .

CLIENT shall mdernmfy and hold harmless, ENGINEER' and their consultants, agents,
directors, officers and employees from dnd against all claims, damages, losses anid expenses,
direct and indirect, and consequential damage, mcludmg but not limited to fees-anhd charges

of legal counse! and courts and arbitration costs, atising out of or resulting from work of

others to the fullest extent petmissible by law, regardless of any action or omission. (actlve,

_ passive or-comparative neghgence included) on the part of ENGINEER.



\ @CI[ATES INC.

ANNUAL FEE SCHEDULE

- Engineers

ffectwe lanuam 2012

l CLASSIPICATION

Professmnal Engineer, CEO & Pre31dent
‘Professional Engineer, Director.
. Professional Engineer, Manager
Project Eﬂgineer :
- Prgject Manager

"+ Design Engineer

Design’ Techniaan :
CADD Drafting Technician

o Draftmg Technician

‘]umor Draftmg Technii’:iaﬁ )

N Profess,ional Ldnd Surveyor, Chief Surveyor |

Professmnal Land Surveyor, Assns_tant Surveyor o

Survey Technic:an/CaIcuIator
. Strvey Manager

Suivey Party Chief ,' -
Survey Field Crew (3 Persons)
. Survey Field Crew (2 Persons).
GPS Crew ~{2 I’erst)ns)

"Construction Director
* - Construction Manager :
Senijor.Construction Techmclan
Constructidn Techmelan

' Technlcal Wnter/Word Processing Techmcmn

Planners ' *  Sutveyors

HOIIRLY FEE §CHEDHL

$139.25
$122:40
' $115.25
- $.98.20
-8 86,20
- $.76.00
$ 7450
$ 72,50 °
- $'5918
$-43.90
" $108.65
% 8010
" $ 7450
- - § 76:50°
$.75.00
- $150.00.
$137.75
: $161 15

5 87 70
$.85.70.
$ 74.50
$ 71.40

'$4900'

I the event a Professional Engineer or Land Surveyor is needed for depos1tions and/or court

- appearances, such time shall be invoiced at an ‘hoinly rate of $190 00.

‘In the event outside consultants are to.be contracted by Sickels & Assoclates, Inc at the request of the
client, then this firm shall 4dminister, coordinate and be qompensated for such pexformanee at an .

hourly rate: relative to the 1nd1v1dua1

BEIMBUR§ABLE EXPENQE

Print Costs: ‘ Prints : >
: ‘ ' Mylar & Cloth Prinits.
- Color Plotting .
Photo Copies
- ‘ Color Photo Cop1es
Travel Expenses: Mileage:
.- Tolls & Parkmg Fees

$0.45/S.E.

$4.00/S.F.
$1.75/S.F.

'$0.20/Each

$0.75/Each
$0.35/Mile

‘Direct Cost

AlL expenses incurred related to the execution of the project such as regula.r, certified & express ma11
certified property owners list, assessment maps, enlargement and/or reduction, photography, aerial
maps and sampling, testing and laboratory fees shall be borne by CLIENT and invomed accordmg A

sureharge of twenty percent (20%) shall be added to all such invoices.
: Sherwood Mews * 833 Kings Highway
Woodbury , New Jetsey 08096-3110
(856) 848- 6800 FAX (856) 848-8520
- www.sickelsassoc.com -




